



The
Salton Sea Authority

DESERT SHORES | RESTORATION PROJECT

REQUEST FOR QUALIFICATIONS / PROPOSALS | **ADDENDUM 01**

Feasibility Study comprising Geotechnical, Geologic, and Hydrogeologic Services for the proposed restoration project in Imperial County, California.

ISSUED *September 11, 2024*

DEADLINE *October 11, 2024*

ADD. 01 *September 16, 2024*



Table of Contents

Part 1 – Introduction..... 3

Part 1 – Introduction

Addendum 01 is intended to update the RFQ/P issued on September 11, 2024 to adjust the date of the mandatory pre-submission job walk / site visit. **No other dates have been altered.**

Section 2.03 Mandatory Pre-Submission Job-walk is amended as follows:

2.03 Mandatory Pre-Submission Job-walk

Site visits and/or job walks shall be arranged with Gafcon for September ~~19, and/or 20~~ **24**, 2024 **between 9 AM and 1 PM. The address for the job walk is on the street in front of 3713 Capri Road, Thermal, CA 92274, at the end of the cul-de-sac. If you have difficulty finding the location, please contact Paul Najjar at (619) 954-9724.**

Part 3 – RFQ/P Schedule is similarly amended as follows:

| RFQ/P SCHEDULE | |
|--|---|
| Activity | Date |
| RFQ/P Issuance | September 11, 2024 |
| Mandatory Pre-Submission Job Walk | September 19, and/or 20 24 , 2024 Between 9 AM and 1 PM |
| Requests for Clarification Due | September 25, 2024 |
| Addendum 1 Issued (<i>if required</i>) | October 2, 2024 |
| RFQ/P Responses Due | October 11, 2024 |
| Interviews (at Owner's discretion) | October 16, 2024 |
| Scoring of SOQ/P and Decision | October 18, 2024 |
| Notice of Intent | October 23, 2024 |
| Contract Execution | October 25, 2024 |

[END OF ADDENDUM 01]